SFUND RECORDS CTR MAY 27 1988

88410

UNITED STATES ENVIRONMENTAL PROTECTION AGENCY
WASHINGTON, DC 20460

o )
VE PA DELIVERY ORDER FOR EMERGENCY RESPONSE CLEANUP SERVICES

(This delivery order is issued subject to all terms and conditions of the contract identified in Block 2.)
1. DATE OF ORDER 2. CONTRACT NUMBER : 3. ORDER NUMBER S o)

1 24 May 1988 68-01-7334 021

4. TIME OF INITIAL ORDER (If initial order 5. DELIVERY ORDER CEILING AMOUNT (Obligated Amount)
was verbal)

(Specify Time Zone) $250,000.00
2240 m 7’ 6. ACCOUNTING AND APPROPRIATION DATA
2 3 /VM &f’ O am Appropriation Number | Document Contro! No. Account Number Objett Class
9 O pm
68/20X814%
7a. ISSUED TO: CONTRACTOR (Name, Address, and ZIP Code) 8a. ISSUED B8Y: ORDERING OFFICE {Name, Address, and ZIP Code)

Reidel Envirormental Serv:Lces -~ .
P.0. Box 3320 . U. 5. EPA

© 215 Fremont Street
Portland, ORE 37208 San Francisco, CA 94105

7b. PROGRAM MANAGER (Name and Phone Number) 8b. EPA REGION/USCG DISTRICT 8c. ZONE
John Hopkins (800) 334-0004 EPA, Reg. 9 4
7c. RESPONSE MANAGER (Name and Phone Number) 8d. ON-SCENE COORDINATOR (Name and Phone Number)
Bruce Zyke (714) 893-2468 Chris Weden (415) 974-8132
9. RESPONSE LOCATION [Site Name and/or Address and ZIF Code) 10. CONTRACTOR REQUIRED ON SITE (Date and Time)
(Specity Time Zone) Xlam
e B . L 9:00_PST, 24 May 88 Lem
Builder's Hardware F inishers, Inc. 11. REQUIRED WORK COMPLETION DATE
1800 Block of North Sichel
Los Angeles, CA 13 June 88

12 STATEMENT OF WORK

The Contractor shali turnish the necessary personnel, materials, services, facilities, and otherwise do all things
necessary for or incident ta the performance of the work set forth below:

Provide site security.

Equipment at the direction of the OSC.

Prepare all haz. wastes and materials for proper transportation
for disposal or recycle/reuse/treatment options, this may
include bulking, direct shipment, recontainerization into DOT
specified drums, lab packing or on-site treatment.
Decontaminate areas on site as needed.

Remove grossly contaminated debris.

Prepare site safety plan.

0OSC to meet with response manager to discuss labor and equipment needs.

On site work to begin 24 May 88.

13. ORDERING OFFICER

NAME/T|T %}Zfé s sncnmﬁ W —DATE 5/ ZV £5
/

EPA Form 1900-59 (11-83)

CONMTOQACTIAIN Neoirep



“IMAGINEERING A CLEANER WORLD"

Corporate:
P.O. Box 5007

@ RIEDEL ENVIRONMENTAL Portiand, Oregon 97208-5007
SERVICES. INC. (503) 286-4656
~— Telex: 151372

May 27, 1988

Mr. Chris Weden

U.S. Environmental Protection Agency
Emergency Planning & Response Branch
215 Fremont Street

San Francisco, California 94015

Dear Mr. Weden:

Riedel Environmental Services, Inc. acknowledges receipt of Delivery Order
7334-09-021. Please find enclosed a copy of the D.0. for your reference. The
scheduled start-up date is May 24, 1988, completion is scheduled for June 13,
1988 and the ceiling amount is $250,000.

Should you have any questions regarding this or any other matter, please feel
free to contact me at 800/334-0004.

Sincerely,
RIEDEL ENVIRONMENTAL SERVICES, INC.
el | B

Richard Heymann
ERCS Field Coordinator

RH:s1k
enclosure
cc: Mr. Ron Coleman

4611 N. Channei Ave.. Portland, Oregon 97217 24-Hour Hotline (800) 334-0004
A Subsidiary of Riedel Environmental Technologies. Inc.



3E PA DELIVERY ORDER FOR EM

UNITED STATES ENVIRONMENTAL PROTECTION AGENCY

WASHINGTON, DC 20460

JUN 6 -1988

ERGENCY RESPONSE CLEANUP SERVICES

(This delivery order is issued subject to all terms and conditions of the contract identified in Block 2.)

1. DATE OF ORDER

2+~ May 1988

2. CONTRACT NUMBER

68-01-7334

021

3. ORDER NUMBER

was verbal)
{Specify Time Zone)

2200 AT

4. TIME OF INITIAL OROER (¥ initial order

Oam

_$250,000.00

6. DELIVERY ORDER CEILING AMOUNT (Obligated Amount)

6. ACCOUNTING AND APPROPRIATION DATA

Appropriation Number | Document Control No.

Account Number

Objett Class

23 M 4.7 W Oem
68/20xX8145

E80026 8TFASAKEG7 2535

7a. ISSUED TQ: CONTRACTOR (Name, Address, and ZIP Code)

Reidel Envirommental Services
P.O. Box 3320
Portland, ORE 97208

8a. ISSUED BY: ORDERING OFFICE {Name, Address. and ZIP Code)

U. S. EPA
215 Fremont Street
San Francisco, CA 94105

7b. PROGRAM MANAGER (Name and Phone Number)
John Hopkins (800) 334-0004

8b. EPA REGION/USCG DISTRICT 8¢c. ZONE
EPA, Reg. 9 4

7c. RESPONSE MANAGER (Name and Phone Number)

Bruce Zyke (714) 893-2468

8d. ON-SCENE COORDINATOR (Name and Phone Number}

Chris Weden (415) 974-8132

9. RESPONSE LOCATION (Site Name and/or Address and ZIP Code)

Builder's Hardware Finishers, Inc.
1800 Block of North Sichel
Los Angeles, CA

10. CONTRACTOR REQUIRED ON SITE (Date and Time)
{Specify Time Zone)

Xl am
9:00 PST, 24 May 88 O pw

11. REQUIRED WORK COMPLETION DATE

13 June 88

12. STATEMENT OF WORK

Provide site security.
Equipment at the direction of the OSC.

Remove grossly contaminated debris.
Prepare site safety plan.

On site work to begin 24 May 88.

“—

The Contractor shall furnish the necessary personnel, materials, services, facilities, and otherwise do ali things
necessary for or incident to the performance of the work set forth below:

Prepare all haz. wastes and materials for proper transportation
for disposal or recycle/reuse/treatment options, this may
include bulking, direct shipment, recontainerization into DOT
specified drums, lab packing or on-site treatment.
Decontaminate areas on site as needed.

0SC to meet with response manager to discuss labor and equipment needs.

13. ORDERING OFFICER

NA/ME/TITgC( h{/ L E/(?J‘
Y

EPA Form 1900-59 (11 -33) /

T [T

AMTOANTAIA Arcinrn




“IMAGINEERING A CLEANER WORLD"
Corporate:

P.O. Box 5007
RIEDEL ENVIRONMENTAL Portland, Oregon 97208-5007
J SERVICES. INC. (503) 286-4656

- Telex: 151372

June 6, 1988

Mr. Chris Weden

U.S. Environmental Protection Agency
Emergency Planning & Response Branch
215 Fremont Street

San Francisco, California 94105

Dear Mr. Weden:

Riedel Environmental Services, Inc. acknowledges receipt of Delivery Order
7334-09-021. Please find enclosed a copy of the D.0. for your reference. The
scheduled start-up date is May 24, 1988, completion is scheduled for June 13,
1988 and the ceiling amount is $250,000.

Should you have any questions regarding this or any other matter, please feel
free to contact me at 800/334-0004.

Sincerely,

RIEDEL ENVIRONMENTAL SERVICES, INC.

Eﬁ ¥k¢2?5—-*"’
Richard Heymann

ERCS Field Coordinator

RH:s1k
enclosure
cc: Mr. Ron Coleman

4611 N. Channel Ave., Portland, Oregon 97217 24-Hour Hotline (800) 334-0004
A Subsidiary of Riedel Environmental Technologies, Inc.
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US Environmental Protection Agency

Washington, DC 20460

Purcha

Invoice Address —

se Order

Submit the Original of the Invoice to:

Mark All Packages and Papers wit

Ship To:

h Contract and/or Order Numbers

17. Date of Order 18. Order Number

19. Contract Number (if any) 20. Discount Terms

21. FOB Point

22. Delivery to FOB Point by On or before (Date}]23. Person Taking Order/Quote and Phone No.

h

4. Contractor {Name, address, ZIP Code)

25. Type of Order Reference your quote {See block 23)
[0 a. Purchase

Please furnish the above on the terms specified on both sides of this order and on
the attached sheets, if any, including delivery as indicated.

Ob. Delivery provisions on the reverse are deleted. The delivery order is
subject to the terms and conditions of the contract. {See Block 19)

C. D Oral D Written D Confirming

26. Schedule
Item , Quantity Estimated Unit Quantity
Number Supplies or Services Ordered Unit Unit Price Price Amount Accepted

(a) c) {d) fe} W) (9) {h)

Provide personnel, equipment and _

materials to mitigate hazards at the

Builders Hardware Finishers, Inc. Site,

1os Angeles, CA as directed by the EPA

On-Scene Coordinator (Project Manager)

Refer to Contract #68-01-7334

SUPERFUND FMERGENCY REMOVAL ACTION

Delivery Order #7334-09-021

Site #G7

Total §

27. United States of America
By (Signature)

28. Typed Name and Title of Contracting Officer

EPA Form 1900-8 (Rev. 9-86) Previous editions are obsolete.

COPY 2—CONTRACTOR




IIRENIVY : ;

(8.8
L
x

Note: If desired, this order (or a copy thereof) may be used by the Contractor as the Contractor’s invoice, instead of a separate
invoice, provided the following statement, (signed and dated) is on (or attached to) the order: "Payment is requested in the
amountof$___ Nofurther invoice will be submitted.” However, if the Contractor wishes to submit an invoice, the following
information must be provided: contract number (if any), order number, item number(s), description of supplies or service
sizes, quantities, unit prices, and extended totals. Prepaid shipping costs will be indicated as a separate item on the iNVOICems
Where shipping costs exceed $10 (except for parcel post), the billing must be supported by a bill of lading or receipt. When
several orders are invoiced to an ordering activity during the same billing, consolidated periodic billings are encouraged.

RECEIVING REPORT

Quantity in the "Quantity Accepted’ column on the face of this order has been: D inspected, D accepted, D received by me
and conforms to contract. Items listed below have been rejected for the reasons indicated

SHIPMENT PARTIAL DATE RECEIVED | SIGNATURE OF AUTHORIZED US GOVERNMENT REP DATE
NUMBER FINAL
TOTAL CONTAINERS GROSS WEIGHT | RECEIVED AT TITLE
REPORT OF REJECTIONS
s - QUANTITY
TEM NO SUPPLIES OR SERVICES UNIT REJECTED REASON FOR REJECTION

EPA Form 1900-8 (Rev. 9-86) Previous editions are obsolete.



UNITED STATES ENVIRONMENTAL PROTECTION AGENCY

@ m‘j REGION IX

215 Fremont Street
San Francisco, Ca. 94105

June 29, 1988

MEMORANDUM

SUBJECT: Ceiling Increase Request for Removal Actions
at the Builder's Hardware Finishers, Inc. Site,
Los Angeles, CA -- ACTION MEMORANDUM

FROM: Christopher C. Weden, OSC <:?:’ZL[266L«,,——

Emergency Response Section (T-3-3)

TO: Jeff Zelikson, Director
Toxics and Waste Management Division (T-1)

Issue
A ceiling increase of $180,000 is requested to complete
removal actions at the Builder's Hardware Finishers, Inc.

Site (BHFI), Los Angeles, CA.

Background

Please refer to the initial request memorandum dated May 24,
1988 (attached).

Actions Taken

Subsequent to the immediate response action (segregation of
cyanide solutions to prevent mixing with acidic solutions and
resultant cyanide gas release) the site was thoroughly sampled
and all waste streams were characterized. The ERCS contractor
has since been preparing the hazardous wastes for transportation
and disposal or reuse (where possible).

To date, 200 cubic yards of contaminated debris have been
removed from the site for disposal at the USPCI Class 1 Landfill
in Grassy Mountain, Utah and 2,800 gallons of nickel plating
solution and 2,400 gallons of brass plating solution have been
treated and recycled at Eticam, Inc. in Fernly, Nevada. Approxi-
mately 120 cubic yards of contaminated debris and 25,000 gallons
of hazardous liquid remain. Most of the latter is contaminated
fire fighting runoff and decon water, which is temporarily stored
off-site.



Present Status

Paragraph II.C. of the initial request states that at that
time the precise amounts of hazardous substances had not been
determined. This information has since been obtained and OSC's

Weden and Monsees are now able to project a more accurate project

cost estimate. The majority of the remaining costs will be

devoted to treatment and disposal.
indicate the need for additional cleanup and the PRP's are unwilling

Should post-removal sampling

to take action, another increase in the project ceiling may be

requested.,

Summary of Costs

Extramural Costs

ERCS Contractor
Contingency

TAT Costs

USCG - PST
Extramural Subtotal
Intramural Costs

EPA Regional

EPA Headquarters
Intramural Subtotal

PROJECT TOTAL

Remedial
Not applicable.

Enforcement

Current Ceilings

Proposed Ceiling

$250,000
40,000

50,000

- —— ——— -

$380,000

$36,000

$40,000

$420,000

$350,000
55,000

80,000

$540,000

$54,000

$60,000

$600,000

The Office of Regional Counsel has been involved with this

case from the on-set. Written NFI's confirming the OSC's verbal

notice to the PRP's have been sent and a lien has been placed

on the property.



Regional Recommendation

To eliminate the continuing threat posed to the nearby public
and the environment consistent with the immediate removal criteria
contained in section 300.65 of the National Contingency Plan, I
recommend you approve this $180,000 ceiling increase request, of
which $100,000 will be utilized by the ERCS contractor to remove
all of the hazardous materials and wastes from the site. The
remaining $80,000 will be used for mission support and intramural
expenses. Your approval would raise the total project ceiling
from $420,000 to $600,000. Please indicate your approval or
disapproval by signing below.

Approve:%%- Date:  7-(-&4

Disapproved: Date:




Page 1
Ccntract No: 7334-09-021 Modification No: ONE (1)

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE
ONE (1) May 24, 1988
4  REQUISITION/PURCHASE REQ. NO. " "8, PROJECT NO. (If applicable)
6.ISSUED BY 7 .ADMINISTERED BY (If other than Item 6)
Code: Code:

Environmental Protection Agency
BID/PROPOSAL ROOM (PM214F)

401 M St. SV

Washington, DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., OA . AMENDMENT OF SOLICITATION NO
Street, County, State and Zip Code)
RIEDEL ENVIRONMENTAL SERVICES, INC. OB. DATED (See Item 11)
P. O. BOX 8007
PORTLAND, OREGON 97208-8007 10A. MOD. OF CONTRACT/ORDER NO.
7334-09-021
10B. DATED (See Item 13)
Code: Facility: May 24, 1988

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

] The above numbered solicitation is amended as set forth in Item 14. The hour

~—ad date specified for receipt of Offers [] is extended, [ ] is not extended.
Offerors must acknowledge receipt of this amendment prior to the hour and date
specified in the solicitation or as amended by one of the following methods:

(a) By completing Items 8 and 185, and returning ______ copies of the amendment;
(b) By acknowledging receipt of this amendment on each copy of the offer
submitted; or (o) By separate letter or telegram whioh includes a reference to
the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR ANL
DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this
amendment you desire to change an offer already submitted, such change may be
made by telegram or letter, provided each telegram or letter makes reference to
the solicitation and this amendmeat, and is received prior to the opening hour
and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
68/20X8148 E80029 8TFAQAKEGY 285.35 $100,000

APPROVED BY OIRM 3/84, FAR (48.CFR 83.214(0)) EXCEPTION TO STANDARD FORM 30



Page 2
Contraot No: 7334-09-021 Modifiocation No: ONE (1)

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

3. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE
+« cONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

( ] A.THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE
CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT/ORDER NO. IN ITEM 10A.

[ ] B.THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE
ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation
data,etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
{ ] C.THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
[X] D.OTEER (Specify type of modification and authority)

CLAUSE H.24, DELIVERY ORDERS, PARAGRAPH J

B. IMPORTANT: Contractor [ ] is not, [X] is required to sign this dooument and
return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings,
including solicitation/contract subject matter where feasible).

See Continuation Sheet(s)

~

Except as provided herein, all terms and oconditions of the document referenced
in Item 9A or 10A, as heretofore changed, remains unchanged and in full force
and effect.

18A. NAME AND TITLE OF SIGNER 16A. NAME AND TITLE OF CONTR;;CTING
e oOr r:l.nt lo) T rint
(TY:.B)hn GL Hopkms ) FOIGEB w. m,o P

acting
Congm“oting Officer

" Mens] GO

\hce Pres:dent

: pef (Signature of Contracting
au horized to sign) Officer)
15C. DATE SIGNED 16C. DATE SIGN /
S%o/ﬁ 25/'5 XB

APPROVED BY OIRM 3/84, FAR (48.CFR 83.214(0)) EXCEPTION TO STANDARD FORM 30



Page 3

Contract No: 7334-09-021 Modification No. One (1)

The purpose of this modification is to increase the
delivery order ceiling amount and extend the period of
performance. This modification increases the amount
obligated by $100,000.

ACCORDINGLY:

l. Deliver Order Celiling amount, Block #5, as set forth in
the basic Deliver Order DELETE: $250,000 and in lieu
thereof INSERT: $380,000.

2. The Period of Performance is extended from June 13,1988
through August 31, 19883/



UNITED STATES ENVIRONMENTAL PROTECTION AGENCY
EMERGENCY RESPONSE BRANCH
WASHINGTON, D.C. 20460

92 AUG 1033

Riedel Environmental Services
P. 0. Box 5007
Portland, OR 97208-5007

Attention: John Hopkins

Subject: Modification No. 1 to Delivery Order No. 7334-08-021
under Contract Number 88-01-7334

Enclosed is a fully executed copy of the subject contractual
document. R

Please acknowledge receipt of enclosure on the duplicate copy
of this letter and return it to the Environmental Protection
Agency, Headquarters Procurement Operations, Emergency Response
Branch (PM214-F), 401 M Street, S.W., Washington, D.C. 20460,
Attention: Mary Marshall.

Please note the following: The Contracting Officer is the
only person authorized to make changes in this contract. Any
changes directed or agreed to by the Contracting Officer must be in
writing as a modification to this contract. The authority of
others is as specified in the contract, but at no time includes the
authority to alter the terms and conditions of the written
contract. Please read your contract carefully and contact the
Contracting Officer immediately when questions of a contractual
nature arise.

Sincerely yours,
Mary Marshall

Contract Speclalist

Emergency Response Branch (PM214-F)

Enclosure

Date Acknowledgment



UNITED STATES ENVIRONMENTAL PROTECTION AGENCY
EMERGENCY RESPONSE BRANCH
WASHINGTON, D.C. 20460

99 A5 1998

Riedel Environmental Services
P. 0. Box 5007
Portland, OR 97208-500%7

Attention: John Hopkins

Subject: Modification No. 1 to Delivery Order No. 7334-09-021
under Contract Number 68-01-7334

Enclosed is a fully executed copy of the subject contractual
document.

Please acknowledge receipt of enclosure on the duplicate copy
of this letter and return it to the Environmental Protection
Agency, Headquarters Procurement Operations, Emergency Response
Branch (PM214-F), 401 M Street, S.W., Washington, D.C. 20460,
Attention: Mary Marshall.

Please note the following: The Contracting Officer is the
only person authorized to make changes in this contract. Any
changes directed or agreed to by the Contracting Officer must be in
writing as a modification to this contract. The authority of
others 1s as specified in the ocontract, but at no time includes the
authority to alter the terms and conditions of the written
contract. Please read your contract carefully and contact the
Contracting Officer immedlately when questions of a contractual
nature arise.

Sincerely yours,

M ovy, MWawtit!

Mary Marshall
Contract Specilalist
Emergency Response Branch (PM214-F)

Enclosure



5 Modification 2

53-01-7334 ~
- 7134-109-021 Page 1 3¢ 3
T AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT
RN O

1. "~ CCNTRACT ID CODE

2 AMEQDM¢VT/WODIFICATION NO.
Modification 2

5. PQOJELT NO. {(If appllcab‘e)

4., REQUISITION/PURCHASE REQ. NO.

N/A
§. TS=UED BY T3 T ADMINISTERED BY
{If other than Item 9)
Code: '

favironmental Protectlion Agency
Emergency Response Branch

401 M Street, SW (PM 214-F)
Washington, DOC 20460

8. NAME AND ADDRESS OF CONTRACTOR 9A. AMENDMENT OF SOLICITATION NO.
. RIEDEL ENVIRONMENTAL SERVICES, INC. 9B. DATED (See Item 11)
\ s P.0. BOX 5007
P0RTLAND, OREGON 97208-5007 10A. MOD. OF CONTRACT/ORDER NO.

68-01-7334
D.0. 7334-09-021
10B. DATED (See Item 13)
May 24, 1988

Tade: Facility:

e o  — —  — ———— i ——— — —— ———— - - Y . A P ———— T = - ——— — o —— —— — — — —— — ———— — - — = = —— ——— ——

H 1 The abhove numbered solicitation is amended at set forth in Item 14. The hour and

L i
date gpecified for receipt of Offers [ ] is extended, | ] is not extended. Offerors

must acknowledge receipt of this amendment prior to the hour and date specified in the
solicitation or as amended by one of the following methods: (a) By completing Items 8 and
15, and returning 1 copy of the amendment; (b) By acknowledging receipt of this amendment
on each caopy of the offer submitted; or (c) by separate letter or telegram which includes
A reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT T0
NS RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE
SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you
desire to change an offer already submitted, such change may be made by telegram or
letter, provided each telegram or letter makes reference to the solicitation and this
amendment, and is received prior to the opening hour and date specified.

ACCOUNTING AND APPROPRIATION DATA (If required)
N/A

APPROVED BY OIRM 3/34, FAR (48 CFR 53.214(C)) EXCEPTION TO STANDARD FORM 30



53-01-7334 MODIFICATION 2

. Page 2 ~f 3
= AMENDMENT OF SOLICITATION/MODIRICATION OF CONTRAMT

N e e

13, THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACT/ORDERS. IT MODIFIES THE
CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

! T A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: ({Specify authority) THE CHANGES SET
FORTH IN ITEM 14 ARE MADE IN THE CONTRACT/CRDER NO. IN ITEM 10A.

r 1 8. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE
CHANGES {=2uch as changes in paying office, appropriation data, etc.) SET FORTH
IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

{ 1. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

)
-
—

D. OTHER (Specify type of modification and authority)
PURSUANT TO CLAUSE H.24 - DELIVERY ORDERS

e e o e e - o - - = ——— = . —— - o . —— A A o o - . —— o  — t Y~ s

E. IMPORTANT: Contractor [ x ] is not, [ ] is required to sign this document and
return copies to the issuing offige.

i o e o T . v i = " " s " " " i by T = ot M = o e o " Y ——— . _————— "  —— = —

14, DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including
solicitation/contract subject matter where feasible).

See Continuation Sheet{s)

-/

Except ag provided herein, all terme and conditione aof the document referenced in Item 9A
or 10A, as heretofore changed, remains unchanged and in full force and effect.

-— ———— - — — —— T - ——— " S — — ————— —— 7 " "> - = ——

15A. NAME AND TITLE OF SIGNER 16A. NAME AND TITLE OF CONTRACTING OFFICER
(Type or Print) (Type or Print)

Ronald W. Coleman
Contracting Officer

158. CONTRACTOR/OFFERCR 16B. UNITED STATES OF A

‘“ignature of person authorized ta sign) " (Signature of Contracting Officer)
s’

157, DATE SI3INED 16C. DATE SIGNED

APPROVED BY OIRM 3/84, FAR (48 CFR 53.214(c)) EXCEPTION TO STANDARD FORM 30



* Zontract No. 58-01-7334 MODIFICATION No. 2
* Delivery Order 7334-09-021 Faza 3 of 3

\ he purpose of thiz modification iz to extend the _ompl =t tun
date on Delivery Order 7334-09-021 from the effective date nf the
Delivery Order to _May_23._1989.

RCCHADIHGLY

fs Parisgd of Farfsrmancs ig 2atended From August 31, 1948 through May 22, 1919,



